Terms of Reference
National GIS and data manager 
Conservation and sustainable use of globally important agro-biodiversity

Location: Baku, Azerbaijan
Type of contract: IC
Starting date: 25 February, 2021
End date: 10 December, 2021

Background
Azerbaijan is considered to be part of Vavilov’s Asia Minor center of origin of cultivated plants.

In general, the wild relatives of cultivated crops in Azerbaijan are genetically diverse, locally adapted and represent a potential source of genes and alleles for adapting crops to the ever-changing environmental conditions and human needs of the country.

The project seeks to: (i) improve the protection of viable populations of indigenous wild relatives of crops and local landraces in their natural habitats; (ii) augment the conservation of indigenous wild relatives of crops and local landraces in plant gene banks to ensure an adequate source of genetic resources for plant breeding; and (iii) increase the production, and extent of use, of local landraces in agricultural small holdings and commercial farms.

The project will be implemented in Sheki, Goranboy, Goychay, Tartar, Aghdash. Within these three rayons, the project will further focus on selected crop wild relatives, cultivated native species and cultivated landraces of wheat, vegetable and forage crops.

The project has been structured into three complementary components.

The first component will seek to expand the state of knowledge of agro-biodiversity, enhance the conservation of this agro-biodiversity and increase the intensity and extent of use native crops in the agricultural sector in the three project regions. 

The second component will seek to build the capacities of, and improve the collaboration and cooperation between, agricultural institutions and small farmers in order to improve agricultural productivity and reduce land degradation using native crops (i.e. the targeted crop species) in the three project regions. 

The third component will seek to strengthen incentives that encourage the planting of, and improve access to commercial markets for agricultural products derived from, the targeted native crop species across the three regions.

Scope of work

· Measuring and mapping area of project supported farmers and local landraces cultivated areas in target rayons;
· Update the GIS database with the polygon data for the national agrobiodiversity hotspots;
· Provide technical support and input for the implementation of GIS-related activities;
· Mapping of all collected CWRs sites;
· Work closely with the PMU to establish data collection/analysis, reporting and management information systems (MIS);
· Assist in updating the mapping of social mobilization activities (social survey);
· Meet regularly all experts (team leaders or leading experts) to brief them on GIS mapping activities;
· Prepare and design land suitability maps for target crops in selected regions/district; 
· Prepare and design soil cartograms for farmers to better production of target crops in selected regions/district;
· Update project rayon’s agrobiodiversity map including all support infrastructure such as logistic centres, advisory services, research institutes, inputs supply centres etc.;
· Assist in periodically reviewing overall project implementation progress;
· Follow up on the implementation of GIS-related activities in coordination with the PMU;
· Other tasks requested by UNDP.
Deliverables

	N
	Deliverable
	Timeline

	1
	Update measurement and mapping of Project supported farmers and hotspots in target rayons
	February-April, 2021

	2
	Update of Farmers databases and assist in updating the mapping of social mobilization activities
	May-June, 2021

	3
	To digitize a demographic, soil classification, land use and erosion maps and Prepare and design land suitability maps for target crops in selected regions/district
	July-September, 2021

	4
	Update agrobiodiversity maps of the regions and develop soil cartograms for farmers to better production of target crops in selected regions/district
	November-December, 2021

	5
	Provide technical support and input for the implementation of GIS-related activities
	February-December, 2021

	6
	Provide technical support and input for the implementation of GIS-related activities
	February-December, 2021

	7
	Work closely with the PMU to establish data collection/analysis, reporting and management information systems (MIS)
	February-December, 2021

	8
	Meet regularly all experts (team leaders or leading experts) to brief them on GIS mapping activities
	February-December, 2021

	9
	Assist in periodically reviewing overall project implementation progress
	February-December, 2021

	10
	Follow up on the implementation of GIS-related activities in coordination with the PMU
	February-December, 2021



Monitoring: The National GIS and data manager will be an experienced national expert and will report to National Project Manager (NPM). He/ She will work with Project Agricultural Scientist, local/international experts and report to National Project Coordinator (NPC). During the contract period the working days: 170 days.

Qualifications and Competencies
· At least 6 years of professional GIS experience in conducting GIS project(s) involving data management, map production, and spatial analysis. 
· Practical experience in database-system application development and strong analytical skills to evaluate and review database;  
· Previous working experience in the relevant field with UN Agencies;
· Good interpersonal and training skills are an advantage;
· Good organizational, time management and facilitation.

Technical skills
· A working knowledge of spoken and written of Azeri and English is required, including the ability to draft and edit project documents.
· Excellent computer skills, in particular mastery of all applications of the MS Office package.

Please note that for any additional information or clarification interview can be conducted with shortlisted candidates. The language of interview: English.

Terms of Payment:
Payment will be done in four instalments and based on completion of deliverables. 
· 1st instalment – 20% payment- deliverable 1 (April, 2021)
· 2nd instalment – 25% payment - deliverable 2 (June, 2021)
· 3rd instalment – 25% payment - deliverable 3 (September, 2021)
· 4th instalment – 30% payment - deliverable 4, 5, 6, 7, 8, 9, 10 (December, 2021) 

Financial proposal should be done as a lump sum in consideration of supposed travels to the Project area. Total working days are 170. Total no of days in the field: 100 days. Desk study and reporting days are 70. No international travel is expected. Daily allowance for internal travel is 96$ per day.
Please note that the breakdown is necessary. 
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